



**Weller Systems, LLC**

1590 Garnet School Rd  
Dahlonega, GA 30533  
(706) 867-0171

**Customer:**

Test Company  
3110 Camp Road  
Test City, GA 300

**Estimate Date:** 4/30/2007 7:35  
**Project:** Concrete Slab Modifications

**Estimate ID:** 85  
**Estimator:** Eric Weller  
**Salesman:** Concrete Slab Modifications  
**Estimate Total:** \$12,229.40

**SCOPE OF WORK**

| <b>Rental</b>         | <b>UNIT</b> | <b>QTY</b> | <b>UNIT \$</b> |
|-----------------------|-------------|------------|----------------|
| Dumpster 20 Yd        | EA          | 1          | \$676.87       |
| Concrete Pump Per Hr. | HR          | 5          | \$124.37       |

| <b>Column Footings</b>               | <b>UNIT</b> | <b>QTY</b> | <b>UNIT \$</b> |
|--------------------------------------|-------------|------------|----------------|
| Demo Concrete Slab 4"                | SQFT        | 304        | \$1.30         |
| 4'-0" x 4'-0" x 3'-0" Column Footing | EA          | 10         | \$448.90       |
| 6'-0" x 6'-0" x 3'-0" Column Footing | EA          | 4          | \$871.05       |

| <b>Charge Item</b> | <b>Charge Amt</b> |
|--------------------|-------------------|
| Overhead - 15%     | \$1,450.13        |
| Mark-Up - 10%      | \$1,111.76        |

/  
ad  
008

s

**TOTAL**  
\$676.87  
\$621.87

**TOTAL**  
\$395.62  
\$4,488.98  
\$3,484.18